Comparative Statement

Tender Nu: BBMP/2021-22/OW/WORK_INDENT48596/CALL-2

Tender Na: Maintenance of BBMP Drilled Borewells and Providing Pipeline in Ward No. 09 Vidyaranyapura, Vidyaranyapura Sub Division.

SNo	Item Name	Item Code	Unit	Estimate Qua	Estimate Rate	Total Amou	THANGAVELU NATA Quoted Ra	Total Amou	SURESH K (Quoted Rate	Total Amou	SRI ERANI M RAVI (Quoted Ra	Total Amount
1	A) Rewindin	1	Each	8	1295	10360.00	1158.9	9271.20	1250.0	10000.00	1295.0	10360.00
2	Transportati	2	Each	8	1085	8680.00	970.97	7767.76	1050.0	8400.00	1085.0	8680.00
3	Labour char	3	Each	8	3060	24480.00	2738.39	21907.12	3030.0	24240.00	3060.0	24480.00
4	A) Repairs t	4	Each	3	4760	14280.00	4259.72	12779.16	4700.0	14100.00	4760.0	14280.00
5	E. Rewindin	5	Each	5	5320	26600.00	4760.87	23804.35	5280.0	26400.00	5320.0	26600.00
6	B) Replacer	6	Each	8	5535	44280.00	4953.27	39626.16	5500.0	44000.00	5535.0	44280.00
7	Rotor (with	7	Each	8	5175	41400.00	4631.11	37048.88	5110.0	40880.00	5175.0	41400.00
8	Upper Flanç	8	Each	8	400	3200.00	357.96	2863.68	350.0	2800.00	400.0	3200.00
9	Lower Flanç	9	Each	8	400	3200.00	357.96	2863.68	350.0	2800.00	400.0	3200.00
10	Upper Hous	10	Each	8	724	5792.00	647.91	5183.28	690.0	5520.00	724.0	5792.00
11	Lower Hous	11	Each	8	724	5792.00	647.91	5183.28	690.0	5520.00	724.0	5792.00
12	Carbon hou	12	Each	8	1137	9096.00	1017.5	8140.00	1100.0	8800.00	1137.0	9096.00
13	C) Replacer	13	Each	8	171	1368.00	153.03	1224.24	160.0	1280.00	171.0	1368.00
14	Oil Seal Ste	14	Each	8	171	1368.00	153.03	1224.24	160.0	1280.00	171.0	1368.00
15	Guide vane	15	Each	240	450	108000.00	402.7	96648.00	410.0	98400.00	450.0	108000.00
16	Impeller She	16	Each	240	682	163680.00	610.32	146476.80	640.0	153600.00	682.0	163680.00
17	Discharge o	17	Each	8	640	5120.00	572.74	4581.92	590.0	4720.00	640.0	5120.00
18	Steel bush (	18	Each	8	213	1704.00	190.61	1524.88	185.0	1480.00	213.0	1704.00
19	Pump shaft	19	Each	8	1281	10248.00	1146.37	9170.96	1210.0	9680.00	1281.0	10248.00
20	Non – returr	20	Each	8	315	2520.00	281.89	2255.12	280.0	2240.00	315.0	2520.00
21	Cable Guar	21	Each	8	176	1408.00	157.5	1260.00	165.0	1320.00	176.0	1408.00
22	Brass Filter	22	Each	8	636	5088.00	569.16	4553.28	600.0	4800.00	636.0	5088.00
23	Re-erection	23	Each	8	1711	13688.00	1531.17	12249.36	1650.0	13200.00	1711.0	13688.00
24	Other Partsl	24	No	5	180	900.00	161.08	805.40	170.0	850.00	180.0	900.00
25	Providing nc	25	No	4	1800	7200.00	1610.82	6443.28	1700.0	6800.00	1800.0	7200.00
26	Providing G	26	No	5	1800	9000.00	1610.82	8054.10	1700.0	8500.00	1800.0	9000.00
27	Submersible	27	M	50	144	7200.00	128.87	6443.50	125.0	6250.00	144.0	7200.00
28	Supplying a	28	Each	1	292	292.00	261.31	261.31	260.0	260.00	292.0	292.00
29	Supplying a	29	Mtr	4	335	1340.00	299.79	1199.16	310.0	1240.00	335.0	1340.00
30	Supplying a	30	No	2	270	540.00	241.62	483.24	240.0	480.00	270.0	540.00
31	Supplying, f	31	No	2	2999.7	5999.40	2684.43	5368.86	2850.0	5700.00	2999.7	5999.40
32	Supplying &	32	No	6	174	1044.00	155.71	934.26	165.0	990.00	174.0	1044.00
33	Supplying a	33	No	4	1715	6860.00	1534.75	6139.00	1680.0	6720.00	1715.0	6860.00
34	Fabricating	34	Sqm	75600	0.35	26460.00	0.31	23436.00	0.33	24948.00	0.35	26460.00
35	Earthwork e	35	Cum	144	262	37728.00	234.58	33779.52	240.0	34560.00	262.0	37728.00
36	Providing ar	36	Rmtr	400	207	82800.00	185.77	74308.00	190.0	76000.00	207.0	82800.00
37	Refilling the	37	Cum	144	103	14832.00	92.26	13285.44	86.0	12384.00	103.0	14832.00
	Total Summary Amount					713547.40	638548.42	0.00	671142.00	0.00	713547.40	0.00
	% against Estimated Rate						-10.5107		-5.9429		0.00	
	% against CSR											
	Total Bid Amount						638548.42 (L1)		671142.00 (L2)		713547.40 (L3)	

Executive Engineer

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2021-22/OW/WORK_INDENT48596/CALL-2	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2021-12-22 13:16:05.0	2021-12-22 15:42:28.0	2021-12-22 15:43:16.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Provide Clarification for Commercial Evaluation of Tender BBMP/2021-22/OW/WORK_INDENT48596/CALL-2	bbmp_ee2_yel -H T MOHAN DAS	2021-12-21 15:09:21.0	2021-12-22 13:12:04.0	2021-12-22 13:16:05.0	Approve	Three bidder are participated for this work, out of which, L1 bidder THANGAVELU NATARAJ Quoted RS. 638548.42 (-10.51) the Tender Amount. Hence recommended for Kind Approval.	Completed
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2021-22/OW/WORK_INDENT48596/CALL-2	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2021-12-16 14:09:07.0	2021-12-20 12:30:37.0	2021-12-21 15:09:21.0	Approve	Please clarify	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2021-22/OW/WORK_INDENT48596/CALL-2	bbmp_ee2_yel -H T MOHAN DAS	2021-11-23 11:48:01.0	2021-11-23 11:48:24.0	2021-12-16 14:09:07.0	Approve	Three bidder are participated for this work, out of which, L1 bidder U Ramesh Quoted RS. 638548.42 (-10.51) the Tender Amount. Hence recommended for Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2021-11-23 11:48:01.0	2021-11-23 11:48:01.0	2021-11-23 11:48:01.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2021-22/OW/WORK_INDENT48596/CALL-2	bbmp_ee2_yel -H T MOHAN DAS	2021-11-23 11:47:36.0	2021-11-23 11:47:56.0	2021-11-23 11:48:01.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2021-22/OW/WORK_INDENT48596/CALL-2	bbmp_ee2_yel -H T MOHAN DAS	2021-11-23 11:46:15.0	2021-11-23 11:46:22.0	2021-11-23 11:47:36.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2021-22/OW/WORK_INDENT48596/CALL-2	bbmp_ee2_yel -H T MOHAN DAS	2021-11-23 11:45:31.0	2021-11-23 11:45:41.0	2021-11-23 11:46:15.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2021-22/OW/WORK_INDENT48596/CALL-2	bbmp_ee2_yel -H T MOHAN DAS	2021-11-23 11:00:02.0	2021-11-23 11:45:25.0	2021-11-23 11:45:31.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2021-11-23 11:00:02.0	2021-11-23 11:00:02.0	2021-11-23 11:00:02.0	Submit		Completed

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2021-22/OW/WORK_INDENT48596/CALL-2	bbmp_ee2_yel -H T MOHAN DAS	2021-11-11 15:28:34.0	2021-11-11 16:08:37.0	2021-11-11 16:08:37.0	Approved		Completed